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January 20, 2017
Addendum No. 2
RE: DD00197
To Whom It May Concern:

Reference is made to the above-mentioned project. The following changes/additions/deletions
have been made:

1. Replace page 9 of the proposal with the attached page 9. The time restrictions for
Intermediate Contract Time Number 1 have been revised.

2. Replace page 13 of the proposal with the attached page 13. The DBE Goal has been
revised to 0.0 %.

3. The Pay Unit for “Partial Removal of Existing Structure” has been changed from
Lump Sum to Square Foot. Replace page BP-33 of the proposal with the attached
page BP-33.

4. Page BP-33A — BP-33C have been added and contain the special provision for
“Concrete Repairs”. Please include the attached pages BP-33A — BP-33C.

5. Replace the Proposal Item Sheets with the attached sheets. The change in pay
items reflect the changes in the proposal listed above.

6. Replace Sheet S-1 of the Structure Plans with the attached S-1 sheet.

7. Replace Sheet TMP-1B of the Traffic Management Plans with the attached TMP-
1B sheet.

This sheet and attachments shall be made a part of the plans and bid documents and shall be
submitted with the bid. Bids submitted without the addenda and attachments will be
considered non-responsive.

If there are any questions, please contact me at (252) 237-6164

Sincerely,

~——*Nothing Compares”__

State of North Carolina | Department of Transportation | Division Four
509 Ward Blvd. | PO Box 3165 | Wilson, NC 27895
2522376164 T



DocuSigned by:

WOilliwm M, (Larke

1EB20097EAAF437...

W. Matthew Clarke
Division Four Project Manager

WMC/
Attachment



DD00197 9 Wilson County

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 A

The Contractor shall complete the required worknstalling, maintaining, and removing the
traffic control devices for lane closures and restptraffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane ofigafn I-95 during the following time restrictions:

DAY AND TIME RESTRICTIONS

For all Operations except for PPC Overlay
7:00 AM to 8:00 PM Monday through Thursday
7:00 AM to 11:00 PM Friday through Sunday

For PPC Overlay only
Week after Labor Day to Week before Memorial Day
12:00 PM Friday to 12:00 AM Sunday

In addition, the Contractor shall not close or aaria lane of traffic on-95, detain and/or alter
the traffic flow on or during holidays, holiday wesds, special events, or any other time when
traffic is unusually heavy, including the followirsghedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. Forunexpected occurrencehat creates unusually high traffic volumes, asaled by the
Engineer.

2. For New Year's Day, between the hours @30 AM December 31st and:00 PM
January 2nd. If New Year's Day is on a Fridayu8ity, Sunday, or Monday, then until
8:00 PMthe following Tuesday.

3. ForEaster, between the hours 630 AM Thursday an®:00 PM Monday.

4, ForMemorial Day, between the hours 630 AM Friday and3:00 PM Tuesday.

5. Forindependence Daybetween the hours 6f30 AM the day before Independence Day
and8:00 PM the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday, or Monday, tiedween the hours
of 6:30 AM the Thursday before Independence Day &8ri0 PM the Tuesday after
Independence Day.

6. ForLabor Day, between the hours 6f30 AM Friday and3:00 PM Tuesday.

7. ForThanksgiving Day, between the hours 630 AM Tuesday an&:00 PM Monday.

8. ForChristmas, between the hours 630 AM the Friday before the week of Christmas
Day and3:00 PM the following Tuesday after the week of Christresy.
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
DBE for the amount listed at the time of bid.

http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20to%20Perform%20as%20
a%?20Subcontractor. pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. Thisform isfor paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposal s¥%20for%20L GA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotesin the
work areas where DBES quoted on the project. This sheet is submitted with good faith effort
packages.

http://connect.ncdot.gov/business/Smal |Business'Documents/ D BE%20Subcontractor%20Quote
%20Comparison%20Example.x|s

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 0.0 %

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBES participate in at least the percent of the contract as
set forth above as the DBE goal.

(B) Ifthe DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during
the performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firmsidentified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https://partner.ncdot.gov/VendorDirectory/default.html
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#57 Stonewill be measured and paid for at the contract pni¢e bid per ton and will be full
compensation for the cost of materials, placemetittampaction, labor, tools, equipment and
incidentals necessary to complete the repair work.

Payment will be made under:

Pay Item Pay Unit
#57 Stone Ton
PARTIAL REMOVAL OF EXISTING STRUCTURE (SPECIAL)

The Contractor shall remove existing concrete sfapéection and excavate to facilitate slope
protection repairs as detailed in the plans. Thet@ator is liable for any damage caused to
structure elements that are to be retained.

No materials are allowed to fall into the waterni®eed materials shall become the possession
of the Contractor. The Contractor is responsibtedisposing of all materials in an acceptable
manner.

At locations where repairs have been made to ctastepe protection using rip rap, the
Contractor shall excavate and remove rip rap teigeofor uniform concrete slope protection. If
the underlying material is well compacted at lomagi where rip rap has been used for repairs,
the Contractor, with approval from the Engineell| mot be required to excavate an additional

6” for placement of #57 stone; the proposed Classircrete can be placed over well compacted
rip rap repairs to the appropriate thickness anelle

All work covered by this Special Provision shallgmead for at the contract square yard price for
“Partial Removal of Existing Structure”. The abgu&ce and payment will be full compensation
for furnishing all labor, equipment, materials, any incidentals necessary to complete the
demolition, removal, and disposal of concrete slotection and required excavation.

Payment will be made under:

Pay Item Pay Unit

Partial Removal of Existing Structure Square Yard
CONCRETE REPAIRS (12-5-12)
DESCRIPTION

Work includes removal of concrete in spalled, defeted and/or cracked areas of the existing
caps and columns in reasonably close conformiti thie lines, depth, and details shown on
the plans, described herein and as establishedhéyEhgineer. This work also includes
straightening, cleaning, and replacement of reaifigy steel, doweling new reinforcing steel,
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removing all loose materials, removing and disppsih debris, formwork, applying repair
material, and protecting adjacent areas of thegbrahd environment from material leakage.
The repair material shall be one of the below dbsdrmaterials unless otherwise noted in the
plans or provisions.

The location and extent of repairs shown on thegtiescribed herein are general in nature.
The Engineer determines the extent of removal enfibld based on an evaluation of the

condition of the exposed surfaces. The Contrasitail coordinate removal operations with

the Engineer. No more than 30% of a round or sgealumn or 30% of the bearing area

under a beam shall be removed without a tempongppat system and approval from the

Engineer.

Repair, to the Engineer’s satisfaction, any portadnthe structure that is damaged from
construction operations. No extra payment is ghedifor these repairs.

REPAIR MATERIAL OPTIONS
Polymer Modified Concrete Repair M aterial

Repair material shall be polymer modified cementrtarofor vertical or overhead

applications and shall be suitable for applicationsarine environments. Material shall
be approved for use by NCDOT. Submit repair mate¢o the Engineer for review and
approval prior to beginning the work. Color of a@gpmaterial shall be concrete gray.

Prior to the application of repair mortar, squapeedges in repair areas, thoroughly clean
surfaces to be repaired and remove all loose ragerRemove grease, wax, salt, and oil
contaminants by scrubbing with an industrial graéeergent or degreasing compound
followed by a mechanical cleaning. Remove wealdeteriorated concrete to sound
concrete by bush hammering, gritblasting, scargfyiwaterblasting, or other approved

methods. Remove dirt, dust, laitance and curingpmunds by gritblasting, sanding, or

etching with 15% hydrochloric acid. Acid etch orflgpproved by the Engineer. Follow

acid etching by scrubbing and flushing with copi@amsounts of clean water. Check the
cleaning using moist pH paper. Water cleaning isgete when the paper reads 10 or
higher.

Follow all mechanical cleaning with vacuum cleaning

When surface preparation is completed, mix andyapgpair mortar in accordance with
manufacturer’'s recommendations. Use aggregatasthieshed, kiln-dried, and bagged.
Apply bonding agent to all repair areas immediapelgr to placing repair mortar. Repair
areas shall be formed unless otherwise approveldebingineer. Form areas to establish
the original neat lines of the member being reghaire

Apply repair mortar to damp surfaces only when aped. In such instances, remove all
free water by air-blasting. After applying the agpmortar, remove excessive material and
provide a smooth, flush surface.

Class A Concrete Repair Material
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Repair material shall be Class A Portland Cememic@tie as described in Section 1000
of the Standard Specifications.

Prior to the application of Class A concrete, squap edges in repair areas, thoroughly
clean surfaces to be repaired and remove all lozgerials. Remove grease, wax, salt,
and oil contaminants by scrubbing with an induktgeade detergent or degreasing
compound followed by a mechanical cleaning. Remweak or deteriorated concrete to
sound concrete by bush hammering, gritblastingyifgoey, waterblasting, or other
approved methods. Remove dirt, dust, laitance aamthg compounds by gritblasting,
sanding, or etching with 15% hydrochloric acid. dd@tch only if approved by the
Engineer. Follow acid etching by scrubbing andliing with copious amounts of clean
water. Check the cleaning using moist pH papenteWeleaning is complete when the
paper reads 10 or higher.

Follow all mechanical cleaning with vacuum cleaning

Upon completion of surface preparation, mix andhamgmncrete in accordance with
Standard Specifications and/or manufacturer’s regendations. Use aggregate that is
washed, kiln-dried, and bagged. Apply bonding ageall repair areas immediately prior
to placing repair mortar. Repair areas shall benéal unless otherwise approved by the
Engineer. Form areas to establish the original ime=s of the member being repaired.

Apply concrete to damp surfaces only when approveadsuch instances, remove all free
water by air-blasting. After applying the repaiontar, remove excessive material and
provide a smooth, flush surface.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide detéolsa sufficiently sized temporary work platform
at each repair location. Design steel membersetet itihe requirements of the American Institute
of Steel Construction Manual. Design timber meraberaccordance with the “National Design
Specification for Stress-Grade Lumber and Its Fasgs” of the National Forest Products
Association. Submit the platform design and pfanseview and approval. The design and plans
shall be sealed and signed by a North Carolinstegid Professional Engineer. Do not install
the platform until the design and plans are apptov@rilling holes in the superstructure for the
purpose of attaching the platform is prohibitedood completion of work, remove all anchorages
in the substructure and repair the substructune @dditional cost to the Department.

M EASUREMENT AND PAYMENT

Concrete Repaiwill be measured and paid for at the contract pintte bid per cubic foot and

will be full compensation for removal, containmenid disposal off-site of unsound concrete
including the cost of materials, reinforcing stelabor, tools, equipment and incidentals
necessary to complete the repair work. Depth bellmeasured from the original outside
concrete face. The Contractor and Engineer wihsnee quantities after removal of unsound
concrete and before application of repair materiBayment will also include the cost of

sandblasting, surface cleaning and preparatioanaig of reinforcing steel, placement of new
reinforcing steel, cost of temporary work platfortasting of the soundness of the exposed
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concrete surface, furnishing and installation of repair mortar material, curing and sampling of
concrete, and protection/cleaning of adjacent areas from splatter or leakage.

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the
Standard Specifications.

Payment will be made under:
Pay Item Pay Unit
Concrete Repairs Cubic Feet
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County :  Wilson

ITEMIZED PROPOSAL FOR CONTRACT NO. DD00197

Page 1 of 2

Line Item Number Sec Description Quantity Unit Cost Amount
# #
STRUCTURE ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 540
TYPE S9.5D TON
0003 1577000000-E 620 POLYMER MODIFIED ASPHALT BIN- 42
DER FOR PLANT MIX TON
0004 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 2,400
CONCRETE) LE
0005 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,359
SF
0006 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 608
SF
0007 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 20
MOUNTED) SE
0008 4415000000-N 1115 FLASHING ARROW BOARD 8
EA
0009 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 13
SIGN EA
0010 4430000000-N 1130 DRUMS 200
EA
0011 4445000000-E 1145 BARRICADES (TYPE Ill) 72
LF
0012 4480000000-N 1165 TMA 4
EA
0013 4510000000-N SP  LAW ENFORCEMENT 280
HR
0014 4516000000-N 1180 SKINNY DRUM 20
EA
0015 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 6,827
G LF
0016 4847100000-E 1205 POLYUREA PAVEMENT MARKING 6,827
LINES (6"’ **********) LF
(HIGHLY REFLECTIVE)
0017 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 1,000
LINES (4") LE
0018 4900000000-N 1251 PERMANENT RAISED PAVEMENT 13

MARKERS

EA
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County :  Wilson

ITEMIZED PROPOSAL FOR CONTRACT NO. DD00197

Page 2 of 2

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 38
EA
0020 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 6.8
cYy
0021 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 61.1
SY
0022 8660000000-E SP  CONCRETE REPAIRS 2
CF
0023 8893000000-E SP  GENERIC STRUCTURE ITEM 245
PARTIAL REMOVAL OF EXISTING ST sy
RUCTURE
107
0024 8893000000-E SP  GENERIC STRUCTURE ITEM 245
PARTIAL REMOVAL OF EXISTING ST sy
RUCTURE
108
0025 8867000000-E SP  GENERIC STRUCTURE ITEM 1,905
SILICONE JOINT SEALANT LE
0026 8867000000-E SP  GENERIC STRUCTURE ITEM 288
STEEL PLATE
LF
0027 8874000000-E SP  GENERIC STRUCTURE ITEM 10.2
#57 STONE TON
0028 8881000000-E SP  GENERIC STRUCTURE ITEM 230
POLYESTER POLYMER CONCRETE MAT cy
ERIALS
0029 8893000000-E SP  GENERIC STRUCTURE ITEM 39
CONCRETE DECK REPAIR FOR PPC O sy
VERLAY
0030 1330000000-E 607 INCIDENTAL MILLING 3,586
INCIDENTAL MILLING sy
0031 8893000000-E SP  GENERIC STRUCTURE ITEM 6,608
PLACING & FINISHING PPC OVERLA sy
Y
0032 8161000000-E 420 GROOVING BRIDGE FLOORS 55,734
SF

1052/Jan20/Q88791.1/D179700400000/E32

Total Amount Of Bid For Entire Project :




TO KENLY
I-95 (SBL) - - - — — =
BRIDGE *74
Q; - - - - - —
>
%,
BRIDGE #73

TO KENLY

BRIDGE *#102 T-95 (SBL)

TO GOLD ROCK
—_—————

N

I-95 (NBL)

BRIDGES 73 & 74

.

BRIDGE *99 TO GOLD ROCK

I-95 (NBL)

|

LOCATION SKETCH

BRIDGES 99 & 102 LOCATION SKETCH

- =

BRIDGE #108

TO KENLY
I-95 (SBL)

TO GOLD ROCK

I-95 (NBL)

BRIDGE #107

BRIDGES 107 & 108 LOCATION SKETCH

TOTAL BILL OF MATERIAL

P%[EASAEER E%@%%E&N% PARTIAL REMOVAL * COEEEETE SILICONE JOINT | GEOTEXTILE FOR
BRIDGE INCTDENTAL | CERO¥ING | CONCRETE Lonss A CONCRETE BRC #57 STONE OF EXTSTING REPAIR FOR ke SEALANT DRATNAGE
NO. MILLING FLOORS MATERTALS OVERLAY STRUCTURE PPC
OVERLAY
S0. YD. SQ.FT. CU. FT. CU. YD. Cu. YD. SQ. YD. TON SQ. YD. SQ. YD. LN.FT. LN. FT. SQ. YD.
73 916 13,491 . - 56 1608 - - 7.0 48 420 -
74 534 13,491 . - 56 1608 - . 7.0 48 420 -
99 534 6,581 - - 27 778 - - 5.0 48 241 -
102 534 6,574 . - 27 77 - . 10.0 48 241 .
107 534 8,415 1.0 4.1 34 987 6.1 24.5 5.0 48 318 36.7
108 534 7,182 1.0 2.7 30 850 4.1 24.5 5.0 48 265 24.4
TOTAL 3,586 55,734 2.0 6.8 230 6,608 10.2 49.0 39.0 288 1,905 61.1
GENERAL NOTES:
INFORMATION INDICATED ON THE LOCATION SKETCH SHALL BE CONSIDERED GENERAL FOR #57 STONE, SEE SPECIAL PROVISIONS.

INFORMATION, ONLY. CONTRACTOR SHALL CONFIRM, THROUGH OTHER SOURCES, SPECIFIC
INFORMATION REGARDING THE BRIDGES, ROADWAYS, UTILITIES, THE SURROUNDING AREA, AND
ANY OTHER ASPECTS THAT MAY BE NECESSARY TO PERFORM AND COMPLETE THE PROJECT.

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM BEST INFORMATION AVAILABLE.
THE CONTRACTOR SHALL FIELD VERIFY THE INFORMATION SHOWN ON THE PLANS AND NOTIFY
THE ENGINEER IF ACTUAL DIMENSIONS AND CONDITIONS DIFFER.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL SAFETY
REQUIREMENTS.

EXISTING JOINTS AND DECK DRAINS SHALL BE SEALED PRIOR TO BEGINNING SURFACE
PREPARATION OF BRIDGE DECK.

THE CONTRACTOR SHALL PROVIDE A METHOD OF HANDLING UNEXPECTED BLOW THROUGH OF
THE DECK.

LONGITUDINAL CONSTRUCTION JOINTS OF OVERLAYS SHALL BE LOCATED ALGONG THE
CENTERLINE OR EDGE OF TRAVEL LANES.

EXISTING BRIDCE CONCRETE DECK SHALL BE REPAIRED PRIOR TO THE SURFACE
PREPARATION AND APPLICATION OF THE PPC OVERLAY, AT LOCATIONS SHOWN IN

PREPARATION AND APPLICATION OF THE PPC OVERLAT, AT LOCATLONS SHOWN TN BY THE ENGINEER, THE ENGINEER SHALL NOTE ON THE DRAWINGS THE APPROXIMATE LOCATION -
: . AND DESCRIPTION OF THE REPAIRS AND ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE — 22% ¢ @ FJS
MAY BE REPATRED WITH PPC. REPAIR QUANTITY TABLE. /}0@%4/0/ _____ ¢ {V&\Vs LOCATION SKETCHES
“, <) R
CONCRETE DECK REPAIR FOR PPC OVERLAY IS NOT ANTICIPATED. A TOKEN AMOUNT FOR CONCRETE REPAIRS, SEE SPECIAL PROVISIONS. i &
IS INDICATED FOR PRICING PURPOSES, IN CASE UNANTICIPATED CONCRETE DECK REPAIR
AREAS ARE ENCOUNTERED. SEE POLYESTER POLYMER CONCRETE DECK OVERLAY SPECIAL 1/20/2017 TOTAL BILL OF MATERIALS
PROVISION FOR DECK REPAIR REQUIREMENTS, REVISIONS SHEET NO.
] : : ] : : S-1
DOCUMENT NOT CONSTDERED fat— L b -
DRAWN BY : S. T. SANDOR/ M.WELDON DATE : _08/2016 FINAL UNLESS ALL ﬂ 3 JOTAL
CHECKED BY : W. M, CLARKE/ W, SMITH DATE : _08/2016 SIGNATURES COMPLETED |2 4 48
19-JAN-2017 15:07

SILICONE JOINT SEALANT, SEE SPECIAL PROVISIONS.
SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

CRANE SAFETY, SEE SPECIAL PROVISIONS.

GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR
MANAGEMENT PLAN.

FOR PARTIAL REMOVAL OF EXISTING STRUCTURE, SEE SPECIAL PROVISIONS.
FOR STEEL PLATE, SEE SPECIAL PROVISIONS.

FOR POLYESTER POLYMER CONCRETE BRIDGE DECK OVERLAY, SEE SPECIAL PROVISIONS.

REPAIR LOCATIONS AND ESTIMATE OF QUANTITIES ARE GIVEN WITH THE BEST INFORMA
AVAILABLE. IF ADDITIONAL REPAIRS NOT SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY

CONTROL OF TRAFFIC AND LIMITS ON PHASING OF CONSTRUCTION, SEE TRANSPORTATION

DocuSigned by:

i
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DocuSign Envelope |D: 0B9B8479-2615-49A1-84AA-BF804380B470

PROJ. REFERENCE NO. SHEET NO.

GENERAL NOTES 1-5976 TMP-1B

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL LANE AND SHOULDER CLOSURE REQUIREMENTS TRAFFIC PATTERN ALTERATIONS
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED D) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING N) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER TRAFFIC PATTERN ALTERATION.
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE NEEDED OR AS DIRECTED BY THE ENGINEER.
ENGINEER.
E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY SIGNING
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
OR DIRECTED BY THE ENGINEER. BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED. 0) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FT
— FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR TO
TIME RESTRICTIONS F) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER THE BEGINNING OF CONSTRUCTION.
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL
A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS: LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD P) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO
DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR THE ROADWAY STANDARD DRAWINGS AND TRANSPORTATION MANAGEMENT PLANS.
ROAD NAME DAY AND TIME RESTRICTIONS GUARDRAIL.
Q) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD
1-95 7:00 A.M.-8:00 P.M. MONDAY THRU THURSDAY WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT WHEN ROAD CLOSURE IS NOT IN OPERATION.
7:00 A.M.-11:00 P.M. FRIDAY THRU SUNDAY TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN TRAVEL LANE, CLOSE
THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. R) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
WEEK AFTER LABOR DAY TO WEEK BEFORE MEMORIAL DAY 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL. TRAFFIC PATTERN.
ROAD NAME OQPERATION DAY AND TIME RESTRICTIONS
G) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF S)  INSTALL BLACK ON ORANGE "DIP" SIGNS (W8-2) AND/OR "BUMP" SIGNS
1-95 PPC OVERLAY ONLY 12:00 P.M. FRIDAY TO 12:00 A.M. SUNDAY TRAVEL OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING (W8-1) 500 FT IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY THE
TO THE TRANSPORTATION MANAGEMENT PLANS, ROADWAY STANDARD DRAWINGS, OR AS ENGINEER.
DIRECTED BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL
B) DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL AND/OR EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.
EVENTS AS FOLLOWS:
H) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN TRAFFIC CONTROL DEVICES
ROAD NAME TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
ALL ROADS WITH GUARDRAIL OR BARRIER. T) PLACE TYPE Il BARRICADES WITH "ROAD CLOSED" SIGN R11-2 ATTACHED,
OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.
HOLIDAY ) DO NOT INSTALL MORE THAN TWO(2) MILES OF LANE CLOSURE ON 1-95 MEASURED
FROM THE BEGINNING OF TAPER TO THE END OF THE LANE CLOSURE. U) PLACE ADDITIONAL SETS OF THREE CHANNELIZING DEVICES (DRUMS, CONES
1) FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY HIGH TRAFFIC OR SKINNY DRUMS) PERPENDICULAR TO THE EDGE OF TRAVELWAY ON (250 FT)
VOLUMES, AS DIRECTED BY THE ENGINEER. J) DO NOT INSTALL MORE THAT ONE LANE CLOSURE IN ANY ONE DIRECTION ON 1-95. CENTERS WHEN UNOPENED LANES ARE CLOSED TO TRAFFIC.
2) FORNEW YEAR'S, BETWEEN THE HOURS OF 6:30 A.M. DECEMBER 31ST TO K) FOR DAY TIME LANE CLOSURES, PLACE CMS BOARDS 1,2,3,4,5, AND 7 MILES IN
8:00 P.M. JANUARY 2ND. IF NEW YEAR'S DAY IS ON A FRIDAY, SATURDAY, ADVANCE OF THE LANE CLOSURE TAPER AS DIRECTED BY THE ENGINEER. USE
SUNDAY, OR MONDAY THEN UNTIL 8:00 P.M. THE FOLLOWING TUESDAY. A MESSAGE SIMILAR TO "RIGHT LANE CLOSED / XX MILES" AS DIRECTED BY THE PAVEMENT MARKINGS AND MARKERS
ENGINEER.
3) FOREASTER, BETWEEN THE HOURS OF 6:30 A.M. THURSDAY AND 8:00 P.M. V) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS AS FOLLOWS:
TUESDAY.
PAVEMENT EDGE DROP OFF REQUIREMENTS ROAD NAME MARKING MARKER
4) FOR MEMORIAL DAY, BETWEEN THE HOURS OF 6:30 A.M. FRIDAY TO 8:00 1-95 POLYUREA SNOW PLOWABLE
P.M. WEDNESDAY. L) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING BRIDGES POLYUREA PERMANENT RAISED
PAVEMENT IN AREAS ADJACENT TO AN OPEN TRAVEL LANE THAT HAS A DROP-OFF
5) FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 6:30 A.M. THE FRIDAY AS FOLLOWS: W) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
BEFORE THE WEEK OF INDEPENDENCE DAY AND 8:00 P.M. THE FOLLOWING LINES.
MONDAY AFTER THE WEEK OF INDEPENDENCE DAY. BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH POSTED SPEED
LIMITS OF 45 MPH OR GREATER. X) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
6) FOR LABOR DAY, BETWEEN THE HOURS OF 6:30 A.M. FRIDAY AND 8:00 P.M. MARKERS BY THE END OF EACH DAY'S OPERATION.
WEDNESDAY. BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH POSTED SPEED
LIMITS LESS THAN 45 MPH.
7) FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 6:30 A.M. TUESDAY TO
8:00 P.M. MONDAY. BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE MISCELLANEOUS
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.
8) FOR CHRISTMAS, BETWEEN THE HOURS OF 6:30 A.M. THE FRIDAY BEFORE Y) OPERATE EQUIPMENT AND CONDUCT OPERATIONS IN THE SAME DIRECTION
THE WEEK OF CHRISTMAS DAY AND 8:00 P.M. THE FOLLOWING TUESDAY AFTER M) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN AS THE FLOW OF TRAFFIC.
— THE WEEK OF CHRISTMAS. LANES OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE

WARNING "UNEVEN LANES" SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM
OF ONCE EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.
C) DO NOT CLOSE ROADS AS FOLLOWS:

ROAD NAME DAY AND TIME RESTRICTIONS
1-95 5:00 A.M.-10:00 P.M. MONDAY THRU SUNDAY
“‘““ll",,"
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